Município de SETE DE SETEMBRO

Data: 13/11/2026

Licitações

Hora: 09:53:00

Comprovante de Publicação

Licitação: 4

Ano: 2026

Finalidade: Execução de obra de construção civil para ampliação do prédio da Secretaria Municipal de Saúde e Assistência Social do Município de Sete de Setembro/RS.

Parecer Jurídico: 0

Prazo Entrega:

Entrega Objeto:

Data Propostas: 03/12/2026

Observação:

Vencedor:

Link de acesso: transparencia.abase.com.br/licitacoes/MEEbBg!cbK4=?&modalidade=58&status=0&mes=&ano=2026&finalidade=&numero-licitacao=4&fundamentos=&dispensa-licitacao=&tipoLicitacao=0&solicitante=0

Anexos:

Seq.	Nome Documento	Tipo Documento	Fase	Data
2		ETP	INT	23/06/2026
Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=f0550d39-0e02-4914-9108-4fa25e8b51f1				
3		OUT	INT	13/10/2026
Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=64f3e247-46fc-4a36-8758-3aca8818dc4d				
4		OUT	INT	12/11/2026
Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=21a8ddd7-f38a-4d9d-b056-8407469c592a				
5		DBD	INT	12/11/2026
Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=218bcc03-b541-455c-bf81-f2fd92bf47ed				
6		CRN	INT	12/11/2026
Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=f1bef896-0d08-457c-b8ff-9f5513c10b49				
7		DES	INT	12/11/2026
Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=d17de87c-3974-4495-b2f3-a8ea99716a30				
8		OUT	INT	12/11/2026
Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=2910eb71-40bd-41f8-a5ed-be6409a30863				
9		OUT	INT	12/11/2026
Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=97f14879-6c7b-4e33-baf4-f09f5ef11502				
10		OCB	INT	12/11/2026
Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=1fedaeef-3281-43aa-9849-2f8189a1f8cc				
11		PBT	INT	12/11/2026
Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=fa107df0-1dbc-49ff-9ed7-6c511cb7b72d				
12		PBT	INT	12/11/2026
Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=08bc89cc-cb6f-4a95-a953-0662a799c3d4				
13		PBT	INT	12/11/2026
Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=c61266a7-84af-417f-95ab-9b803c23fa5e				
14		PBT	INT	12/11/2026
Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=5abc06d8-0c18-43e2-b743-228cf70ae709				
15		PBT	INT	12/11/2026

Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=c57cd9c8-d597-49fd-932a-c200710d6b57

16	PBT	INT	12/11/2026

Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=2a86d34a-f63a-4d9e-a2b8-c8fc13ee2fc1

17	OUT	INT	12/11/2026

Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=1f1353b7-ba91-4365-95b5-65250a5d9737

18	OUT	INT	12/11/2026

Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=c945fe46-bd3b-415b-8f33-66ae51e9be50

19	EDI	INT	12/11/2026

Link: https://gedapi.abase.com.br/Ged/docPublico?RowGuid=05378a83-1f02-43de-bd51-51bf3169d105