

Nota de Serviço Tabela															
CORREDOR-RUA MARIO 0+0.000 21+4.613															
Lado Esquerdo						Eixo		Lado Direito							
Daylight			ETW			Estaca	Cota Projeto	Cota Vermelha	ETW			Daylight			
Afast. (m)	Cota (m)	Incl. (%)	Afast. (m)	Cota (m)	Incl. (%)				Afast. (m)	Cota (m)	Incl. (%)	Afast. (m)	Cota (m)	Incl. (%)	
-5.182	340.131	-66.67	-4.500	340.156	-3.00	0+0.000	340.291	340.291	4.500	340.156	-3.00	5.077	340.447	100.00	
-5.182	340.352	-66.67	-4.500	340.376	-3.00	1+0.000	340.511	340.511	4.500	340.376	-3.00	5.077	340.667	100.00	
-5.182	340.515	-66.67	-4.500	340.539	-3.00	2+0.000	340.674	340.674	4.500	340.539	-3.00	5.077	340.830	100.00	
-5.182	340.255	-66.67	-4.500	340.279	-3.00	3+0.000	340.414	340.414	4.500	340.279	-3.00	5.077	340.570	100.00	
-5.182	339.507	-66.67	-4.500	339.531	-3.00	4+0.000	339.666	339.666	4.500	339.531	-3.00	5.077	339.822	100.00	
-5.014	338.494	-66.67	-4.500	338.406	-3.00	5+0.000	338.541	338.541	4.500	338.406	-3.00	4.939	338.558	100.00	
-5.014	337.343	-66.67	-4.500	337.254	-3.00	6+0.000	337.389	337.389	4.500	337.254	-3.00	4.939	337.407	100.00	
-5.181	336.459	-66.67	-4.500	336.483	-3.00	6+13.404	336.618	336.618	4.500	336.483	-3.00	5.082	336.525	-66.67	
-5.201	336.330	-66.67	-4.500	336.366	-3.00	6+15.438	336.501	336.501	4.500	336.366	-3.00	5.111	336.389	-66.67	
-5.226	336.200	-66.67	-4.500	336.253	-3.00	6+17.473	336.388	336.388	4.500	336.253	-3.00	5.146	336.253	-66.67	
-5.226	336.066	-66.67	-4.500	336.119	-3.00	7+0.000	336.254	336.254	4.500	336.119	-3.00	5.146	336.119	-66.67	
-5.226	335.264	-66.67	-4.500	335.317	-3.00	8+0.000	335.452	335.452	4.500	335.317	-3.00	5.146	335.317	-66.67	
-5.226	334.916	-66.67	-4.500	334.969	-3.00	9+0.000	335.104	335.104	4.500	334.969	-3.00	5.146	334.969	-66.67	
-5.881	334.466	-66.67	-4.500	334.955	-3.00	10+0.000	335.090	335.090	4.500	334.955	-3.00	5.490	334.726	-66.67	
-5.881	334.468	-66.67	-4.500	334.958	-3.00	11+0.000	335.093	335.093	4.500	334.958	-3.00	5.490	334.729	-66.67	
-5.881	334.471	-66.67	-4.500	334.961	-3.00	12+0.000	335.096	335.096	4.500	334.961	-3.00	5.490	334.732	-66.67	
-5.881	334.474	-66.67	-4.500	334.964	-3.00	13+0.000	335.099	335.099	4.500	334.964	-3.00	5.490	334.734	-66.67	
-5.071	334.915	-66.67	-4.500	334.865	-3.00	13+15.520	335.000	335.000	4.500	334.865	-3.00	5.370	335.972	-66.67	
-5.072	334.911	-66.67	-4.500	334.862	-3.00	13+15.697	334.997	334.997	4.500	334.862	-3.00	5.370	334.425	-66.67	
-5.074	334.908	-66.67	-4.500	334.860	-3.00	13+15.875	334.995	334.995	4.500	334.860	-3.00	5.324	334.856	-66.67	
-5.074	334.893	-66.67	-4.500	334.785	-3.00	14+0.000	334.920	334.920	4.500	334.785	-3.00	5.324	334.924	-66.67	
-5.133	334.146	-66.67	-4.500	334.138	-3.00	15+0.000	334.273	334.273	4.500	334.138	-3.00	5.105	334.138	-66.67	
-5.133	333.156	-66.67	-4.500	333.147	-3.00	16+0.000	333.282	333.282	4.500	333.147	-3.00	5.105	333.175	-66.67	
-5.133	332.224	-66.67	-4.500	332.215	-3.00	17+0.000	332.350	332.350	4.500	332.215	-3.00	5.105	332.242	-66.67	
-5.133	331.578	-66.67	-4.500	331.569	-3.00	18+0.000	331.704	331.704	4.500	331.569	-3.00	5.105	331.596	-66.67	
-5.133	331.148	-66.67	-4.500	331.139	-3.00	19+0.000	331.274	331.274	4.500	331.139	-3.00	5.105	331.166	-66.67	
-4.994	330.994	-66.67	-4.500	330.892	-3.00	20+0.000	331.027	331.027	4.500	330.892	-3.00	4.991	330.996	-66.67	
-4.994	330.938	-66.67	-4.500	330.837	-3.00	21+0.000	330.972	330.972	4.500	330.837	-3.00	4.991	330.940	-66.67	
-4.994	330.967	-66.67	-4.500	330.832	-3.00	21+4.613	330.967	330.967	4.500	330.832	-3.00	4.945	330.966	-66.67	

Nota de Serviço Tabela															
CORREDOR-RUA TSHING FUKUJUHARA 0+0.000 4+13.624															
Lado Esquerdo						Eixo				Lado Direito					
Daylight			ETW			Estaca	Cota Projeto	Cota Terreno	Cota Vermelha	ETW			Daylight		
Afast. (m)	Cota (m)	Incl. (%)	Afast. (m)	Cota (m)	Incl. (%)					Afast. (m)	Cota (m)	Incl. (%)	Afast. (m)	Cota (m)	Incl. (%)
-5.042	320.829	100.00	-4.500	320.573	-3.00	0+0.000	320.708	320.708	0.000	4.500	320.573	-3.00	5.029	320.816	100.00
-5.042	321.153	100.00	-4.500	320.897	-3.00	1+0.000	321.032	320.967	0.065	4.500	320.897	-3.00	5.029	321.141	100.00
-5.042	321.499	100.00	-4.500	321.243	-3.00	2+0.000	321.378	321.377	0.000	4.500	321.243	-3.00	5.029	321.486	100.00
-5.042	321.866	100.00	-4.500	321.610	-3.00	3+0.000	321.745	321.660	0.085	4.500	321.610	-3.00	5.029	321.853	100.00
-5.042	322.255	100.00	-4.500	321.999	-3.00	4+0.000	322.134	322.088	0.046	4.500	321.999	-3.00	5.029	322.242	100.00
-4.942	322.412	-66.67	-4.500	322.276	-3.00	4+13.624	322.411	322.411	0.000	4.500	322.276	-3.00	4.945	322.435	100.00

Nota de Serviço Tabela															
CORREDOR- RUA VITORIO DEL CORSA 0+0.000 11+15.047															
Lado Esquerdo						Eixo				Lado Direito					
Daylight			ETW			Estaca	Cota Projeto	Cota Terreno	Cota Vermelha	ETW			Daylight		
Afast. (m)	Cota (m)	Incl. (%)	Afast. (m)	Cota (m)	Incl. (%)					Afast. (m)	Cota (m)	Incl. (%)	Afast. (m)	Cota (m)	Incl. (%)
-4.987	320.824	-66.67	-4.500	320.718	-3.00	0+0.000	320.853	320.853	0.000	4.500	320.718	-3.00	5.214	320.673	-66.67
-5.060	320.874	-66.67	-4.500	320.817	-3.00	0+18.942	320.952	320.809	0.142	4.500	320.817	-3.00	4.971	320.933	-66.67
-5.061	320.875	-66.67	-4.500	320.818	-3.00	0+19.189	320.953	320.812	0.141	4.500	320.818	-3.00	4.960	320.942	-66.67
-5.061	320.876	-66.67	-4.500	320.820	-3.00	0+19.436	320.955	320.814	0.141	4.500	320.820	-3.00	4.950	320.950	-66.67
-5.061	320.880	-66.67	-4.500	320.824	-3.00	1+0.000	320.959	320.819	0.140	4.500	320.824	-3.00	4.950	320.954	-66.67
-5.061	321.035	-66.67	-4.500	320.978	-3.00	2+0.000	321.113	321.106	0.007	4.500	320.978	-3.00	4.950	321.109	-66.67
-5.061	321.238	-66.67	-4.500	321.182	-3.00	3+0.000	321.317	321.362	-0.045	4.500	321.182	-3.00	4.950	321.313	-66.67
-5.061	321.479	-66.67	-4.500	321.422	-3.00	4+0.000	321.557	321.541	0.016	4.500	321.422	-3.00	4.950	321.553	-66.67
-5.259	321.573	-66.67	-4.500	321.648	-3.00	5+0.000	321.783	321.777	0.007	4.500	321.648	-3.00	5.152	322.014	100.00
-5.025	321.901	-66.67	-4.500	321.820	-3.00	5+18.896	321.955	322.045	-0.090	4.500	321.820	-3.00	5.018	322.053	100.00
-5.025	321.910	-66.67	-4.500	321.829	-3.00	6+0.000	321.964	322.058	-0.094	4.500	321.829	-3.00	5.018	322.062	100.00
-5.012	321.927	-66.67	-4.500	321.838	-3.00	6+1.081	321.973	322.071	-0.098	4.500	321.838	-3.00	4.976	322.028	100.00
-4.999	321.952	-66.67	-4.500	321.854	-3.00	6+3.265	321.989	322.095	-0.106	4.500	321.854	-3.00	4.937	322.005	100.00
-5.032	322.036	-66.67	-4.500	321.960	-3.00	6+19.430	322.095	322.055	0.041	4.500	321.960	-3.00	5.238	321.899	-66.67
-5.032	322.039	-66.67	-4.500	321.964	-3.00	7+0.000	322.099	322.055	0.044	4.500	321.964	-3.00	5.238	321.902	-66.67
-5.032	322.127	-66.67	-4.500	322.051	-3.00	8+0.000	322.186	322.147	0.039	4.500	322.051	-3.00	5.238	321.990	-66.67
-5.032	322.225	-66.67	-4.500	322.149	-3.00	9+0.000	322.284	322.308	-0.024	4.500	322.149	-3.00	5.238	322.088	-66.67
-5.131	322.346	-66.67	-4.500	322.335	-3.00	10+0.000	322.470	322.519	-0.049	4.500	322.335	-3.00	5.083	322.633	100.00
-5.131	322.606	-66.67	-4.500	322.595	-3.00	11+0.000	322.730	322.639	0.092	4.500	322.595	-3.00	5.083	322.892	100.00
-5.100	323.132	-66.67	-4.500	323.101	-3.00	11+15.047	323.236	323.236	0.000	4.500	323.101	-3.00	5.000	323.314	100.00

Nota de Serviço Tabela																
CORREDOR-RUA ZENTARO MEGUITA RUA ZENTARO MEGUITA 0+0.000 13+3.243																
Lado Esquerdo				Eixo								Lado Direito				
Daylight				ETW				Cota				Daylight				
Afast.(m)	Cota (m)	Incl. (%)	Alt.(m)	Afast.(m)	Cota (m)	Incl. (%)	Estaca	Cota Projeto	Cota Terreno	Cota Vermelha	Afast.(m)	Cota (m)	Incl. (%)	Afast.(m)	Cota (m)	Incl. (%)
4.992	323.587	100.00	+4.500	323.382	-3.00		0+0.000	323.517	323.517	0.000	4.500	323.382	-3.00	5.056	323.652	300.00
4.992	323.138	100.00	+4.500	322.932	-3.00		1+0.000	323.067	322.741	0.326	4.500	322.932	-3.00	5.056	323.202	300.00
4.992	322.688	100.00	+4.500	322.482	-3.00		2+0.000	322.617	322.405	0.212	4.500	322.482	-3.00	5.056	322.752	300.00
4.992	322.238	100.00	+4.500	322.032	-3.00		3+0.000	322.167	321.939	0.228	4.500	322.032	-3.00	5.056	322.303	300.00
4.992	321.788	100.00	+4.500	321.583	-3.00		4+0.000	321.718	321.587	0.130	4.500	321.583	-3.00	5.056	321.853	300.00
5.076	321.181	-66.67	+4.500	321.135	-3.00		5+0.000	321.270	321.141	0.129	4.500	321.135	-3.00	4.975	321.249	-66.67
5.526	320.537	-66.67	+4.500	320.790	-3.00		5+7.677	320.925	320.663	0.262	4.500	320.790	-3.00	4.987	320.992	-90.00
5.548	320.487	-66.67	+4.500	320.755	-3.00		5+9.732	320.890	320.610	0.279	4.500	320.755	-3.00	4.994	320.962	-100.00
5.548	320.487	-66.67	+4.500	320.750	-3.00		6+0.000	320.885	320.603	0.282	4.500	320.750	-3.00	4.994	320.958	100.00
5.520	320.471	-66.67	+4.500	320.720	-3.00		6+1.787	320.855	320.571	0.284	4.500	320.720	-3.00	4.999	320.933	100.00
5.047	320.776	+66.67	+4.500	320.515	-3.00		6+15.423	320.650	320.856	-0.206	4.500	320.515	-3.00	5.133	320.863	100.00
5.134	320.812	100.00	+4.500	320.465	-3.00		6+19.306	320.600	320.837	-0.238	4.500	320.465	-3.00	5.188	320.866	100.00
5.134	320.804	100.00	+4.500	320.456	-3.00		7+0.000	320.591	320.799	-0.208	4.500	320.456	-3.00	5.188	320.858	100.00
4.974	320.532	-66.67	+4.500	320.418	-3.00		7+18.88	320.553	320.600	-0.047	4.500	320.418	-3.00	5.232	320.863	100.00
4.974	320.368	-66.67	+4.500	320.253	-3.00		8+0.000	320.388	320.220	0.168	4.500	320.253	-3.00	5.232	320.699	100.00
4.974	320.235	-66.67	+4.500	320.120	-3.00		9+0.000	320.255	320.112	0.143	4.500	320.120	-3.00	5.232	320.566	100.00
5.310	319.883	-66.67	+4.500	319.993	-3.00		10+0.000	320.228	319.980	0.248	4.500	319.993	-3.00	5.152	319.989	-66.67
5.310	319.755	-66.67	+4.500	319.864	-3.00		11+0.000	319.999	319.863	0.136	4.500	319.864	-3.00	5.152	319.860	-66.67
5.310	319.616	-66.67	+4.500	319.725	-3.00		12+0.000	319.860	319.762	0.098	4.500	319.725	-3.00	5.152	319.721	-66.67
5.310	319.476	-66.67	+4.500	319.585	-3.00		13+0.000	319.720	319.746	-0.026	4.500	319.585	-3.00	5.152	319.581	-66.67
5.043	319.631	-66.67	+4.500	319.562	-3.00		13+2.243	319.697	319.696	0.001	4.500	319.562	-3.00	5.046	319.629	-66.67