

QUADRO COMPOSIÇÃO ENCARGOS SOCIAIS SOBRE A MÃO-DE-OBRA

Grau de Sigilo

#PÚBLICO

Objeto de Contratação	Descrição do lote	Valor global	%
EXECUÇÃO OBRAS E SERVIÇOS CONSTRUÇÃO E OU REFORMA DE PRAÇAS PARQUE DA CIDA	Infraestrutura urbana e sinalização	R\$ 957.553,860	100

Data Base	Regime Contratação	Encargos Sociais	BDI	Desoneração	Repasse	
01/10/2024	Empreitada Preço Global	Hor: 115,54% Mes: 71,46%	23,010%	NÃO		R\$ 731.355,320 76,4

Boletins	Origem recursos	Contrapartida	
Sinapi-Ago/24, Cdhu-Mai/24, Siurb-Jan/24	CONVÊNIO FEDERAL : 891374/19		R\$ 226.198,540 23,6

Código	Descrição	desonerado		não desonerado	
GRUPO A		Horista	Mensalista	Horista	Mensalista
A1	INSS	0,00 %	0,00 %	20,00 %	20,00 %
A2	SESI	1,50 %	1,50 %	1,50 %	1,50 %
A3	SENAI	1,00 %	1,00 %	1,00 %	1,00 %
A4	INCRA	0,20 %	0,20 %	0,20 %	0,20 %
A5	SEBRAE	0,60 %	0,60 %	0,60 %	0,60 %
A6	SALÁRIO EDUCAÇÃO	2,50 %	2,50 %	2,50 %	2,50 %
A7	SEGURO CONTRA ACIDENTES DE TRABALHO	3,00 %	3,00 %	3,00 %	3,00 %
A8	FGTS	8,00 %	8,00 %	8,00 %	8,00 %
A9	SECONCI	1,00 %	1,00 %	1,00 %	1,00 %
A	TOTAL	17,80 %	17,80 %	37,80 %	37,80 %

GRUPO C		Horista	Mensalista	Horista	Mensalista
C1	AVISO PRÉVIO INDENIZADO	4,83 %	3,64 %	4,83 %	3,64 %
C2	AVISO PRÉVIO TRABALHADO	0,11 %	0,09 %	0,11 %	0,09 %
C3	FÉRIAS INDENIZADA	2,34 %	1,76 %	2,34 %	1,76 %
C4	DEPÓSITO RESCISÃO SEM JUSTA CAUSA	2,65 %	2,00 %	2,65 %	2,00 %
C5	INDENIZAÇÃO ADICIONAL	0,41 %	0,31 %	0,41 %	0,31 %
C	TOTAL	10,34 %	7,80 %	10,34 %	7,80 %

Código	Descrição	desonerado		não desonerado	
GRUPO B		Horista	Mensalista	Horista	Mensalista
B1	REPOUSO SEMANAL REMUNERADO	17,97 %	não incide	17,97 %	não incide
B2	FERIADOS	4,69 %	não incide	4,69 %	não incide
B3	AUXILIO - ENFERMIDADE	0,85 %	0,64 %	0,85 %	0,64%
B4	13º SALÁRIO	11,06 %	8,33 %	11,06 %	8,33%
B5	LICENÇA PATERNIDADE	0,06 %	0,04 %	0,06 %	0,04%
B6	FALTAS JUSTIFICADAS	0,74 %	0,56 %	0,74 %	0,56%
B7	DIAS DE CHUVAS	1,35 %	não incide	1,35 %	não incide
B8	AUXILIO ACIDENTE TRABALHO	0,10 %	0,08 %	0,10 %	0,08%
B9	FÉRIAS GOZADAS	11,74 %	8,85 %	11,74 %	8,85%
B10	SALÁRIO MATERNIDADE	0,04 %	0,03 %	0,04 %	0,03%
B	TOTAL	48,60 %	18,53 %	48,60 %	18,53 %

GRUPO D		Horista	Mensalista	Horista	Mensalista
D1	REINCIDÊNCIA GRUPO A SOBRE GRUPO B	8,65 %	3,30 %	18,37 %	7,00 %
D2	REINCIDÊNCIA GRUPO A SOBRE AVISO PRÉVIO TRABALHADO	0,41 %	0,31 %	0,43 %	0,33 %
D	TOTAL	9,06 %	3,61 %	18,80 %	7,33 %

TOTAL(a+b+c+d)	85,80%	47,74%	115,54 %	71,46 %
----------------	--------	--------	----------	---------

Observações

Declaro para o devido fim que o regime de Contribuição Previdenciária sobre a Receita Bruta adotado para a elaboração do orçamento foi SEM DESONERAÇÃO, e que este regime tributário é o mais adequado para a Administração Municipal.

CABREÚVA , 01 de outubro de 2024

Gustavo André Zaninetti

Gustavo André Zaninetti (Oct 2, 2024 16:14 ADT)

Responsável Técnico

Nome : Gustavo A Zaninetti

Cargo : Engenheiro civil – Matrícula 4168

CPF/MF : 171.181.988 / 38

Antonio Carlos Mangini

Antonio Carlos Mangini (Oct 4, 2024 11:00 ADT)

Representante Tomador / Agente Promotor

Nome : ANTONIO CARLOS MANGINI

Cargo : Prefeito Municipal de Cabreúva

CPF/MF : 086.257.178 / 29

17 enc sociais - PP SANTONIO COLINA VILAREJO v2

Final Audit Report

2024-10-04

Created:	2024-10-02
By:	Nathallye Rosa (nathallyerosa.obras@cabreuva.sp.gov.br)
Status:	Signed
Transaction ID:	CBJCHBCAABAAq-FC7zuxpWbjK8ldbfJNZfn5pffiOYQU

"17 enc sociais - PP SANTONIO COLINA VILAREJO v2" History

-  Document created by Nathallye Rosa (nathallyerosa.obras@cabreuva.sp.gov.br)
2024-10-02 - 5:24:34 PM GMT
-  Document emailed to gustavozaninetti.obras@cabreuva.sp.gov.br for signature
2024-10-02 - 5:25:15 PM GMT
-  Email viewed by gustavozaninetti.obras@cabreuva.sp.gov.br
2024-10-02 - 7:13:08 PM GMT
-  Signer gustavozaninetti.obras@cabreuva.sp.gov.br entered name at signing as Gustavo André Zaninetti
2024-10-02 - 7:14:33 PM GMT
-  Document e-signed by Gustavo André Zaninetti (gustavozaninetti.obras@cabreuva.sp.gov.br)
Signature Date: 2024-10-02 - 7:14:35 PM GMT - Time Source: server
-  Document emailed to antoniomangini.gabinete@cabreuva.sp.gov.br for signature
2024-10-02 - 7:14:41 PM GMT
-  Email sent to antoniomangini.gabinete@cabreuva.sp.gov.br bounced and could not be delivered
2024-10-02 - 7:14:46 PM GMT
-  Email viewed by antoniomangini.gabinete@cabreuva.sp.gov.br
2024-10-04 - 2:00:25 PM GMT
-  Signer antoniomangini.gabinete@cabreuva.sp.gov.br entered name at signing as Antonio Carlos Mangini
2024-10-04 - 2:00:36 PM GMT
-  Document e-signed by Antonio Carlos Mangini (antoniomangini.gabinete@cabreuva.sp.gov.br)
Signature Date: 2024-10-04 - 2:00:38 PM GMT - Time Source: server

✔ Agreement completed.

2024-10-04 - 2:00:38 PM GMT